
Sent: Wednesday, September 07, 2005 11:50 AM 
Subject: AMENDMENT to MATCO W912HN-05-X-NC14, Construction of Additions To 
Building 5-3743, Ft Bragg, NC 
 
Receipt of proposals remains UNCHANGED for 2:00 P.M. local time on 16 
September 2005.  Proposals may be e-mailed to 
amy.a.aqueche@sas02.usace.army.mil or faxed to 912-652-6001, Attn: CT-C/Amy 
Aqueche. 
 
The following changes are applicable to W912HN-05-X-NC14, Construction of 
Additions to Building 5-3743, Ft. Bragg, NC. 
 
 
A.  CONTRACT CHANGES: None. 
 
 
B.  TECHNICAL SPECIFICATION CHANGES:  The revised and added sections listed 
below (Revised and Added by RFPLetter_R1) are hereby added to and made a part 
of the solicitation.  Deleted section is also shown. 
 
Revised Sections              Added Section                   Deleted Section         
    01451A                       02821A 
    08702                                                        08810A 
 
 
C.  CONTRACT DRAWINGS – File No.  DPW-6549: 
 
Sheets 05, 06, 07, 08, and 13 with Revision 1 dated 06 September 2005 are 
hereby added to and made a part of the contract drawings 
 
 
***************************************************************************** 
 
 
Amy A. Aqueche 
 
Contract Specialist 
US Army Corps of Engineers, Savannah District 
A-E & Construction Branch (CT-C) 
100 W. Oglethorpe Avenue 
Savannah, GA 31401 
Office:  912-652-5705 
amy.a.aqueche@sas02.usace.army.mil 


